Fictional Supplier Proposal

Procurement platform implementation · Apex Systems

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Strong technical design and security; higher price; moderate delivery schedule.

2. Proposed Solution and Technical Capability

A modular cloud architecture uses documented APIs, a scalable event-driven integration layer, and an auditable migration path. The proposed platform supports redundancy, monitoring, and future growth.

3. Implementation Plan

A discovery phase is followed by a prototype, staged migration, and acceptance testing over 24 weeks. A named project lead and six engineers provide weekly milestones. The risk plan covers migration rollback and integration dependencies.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The fixed implementation fee is USD 480,000, plus an estimated USD 72,000 annual cloud cost. Assumptions and optional services are itemized; taxes and third-party licenses are excluded.

5. Security, Compliance, and Risk Controls

Security controls include encryption in transit and at rest, role-based access, annual penetration testing, audit logging, and a documented incident response plan. ISO 27001 certification is maintained.

6. Support Model and Experience

24/7 priority-one support has a one-hour response SLA. Apex cites three enterprise references and twelve years of delivery experience.

7. Due Diligence Notes and Assumptions

The following questions are illustrative review prompts. They are not verified supplier claims and should be resolved with documentary evidence during procurement.

Discovery should confirm peak transaction volumes, interface owners, data retention, and regional hosting constraints. A sandbox integration is recommended before the final architecture baseline is approved.

For acceptance, the buyer should request API contract-test results, a migration reconciliation report, a sample penetration-test summary, and evidence that the documented recovery steps were rehearsed.

Key dependencies include timely access to test systems and approval of migration mappings. The fixed fee excludes taxes and third-party licenses, while cloud costs vary with actual use; contract terms should state how changes are approved.

End of fictional proposal