Fictional Supplier Proposal

Procurement platform implementation · BrightPath Tech

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Lowest price and fast timeline; weak compliance detail and limited experience.

2. Proposed Solution and Technical Capability

The solution connects to existing systems through APIs and a hosted platform. Capacity can be increased as required. Detailed architecture diagrams and integration test evidence will be supplied after award.

3. Implementation Plan

BrightPath proposes a ten-week implementation with a small delivery team. The schedule includes configuration and launch but does not describe formal milestones, staffing allocation, or a contingency plan.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The estimated total is USD 210,000. The short quote does not separate recurring cloud costs, optional work, taxes, or third-party licensing assumptions.

5. Security, Compliance, and Risk Controls

The platform uses standard access controls. The proposal does not specify encryption standards, audit retention, independent certifications, privacy controls, or incident response procedures.

6. Support Model and Experience

Email support is available during business hours. BrightPath has two years of company history and one small-business reference; no response-time commitment is stated.

7. Due Diligence Notes and Assumptions

The following questions are illustrative review prompts. They are not verified supplier claims and should be resolved with documentary evidence during procurement.

The proposal is an early estimate. Before award, request named delivery roles, milestone exit criteria, a data migration plan, a recovery objective, and a written support escalation path.

Security review should establish encryption standards, audit-log retention, independent assurance evidence, incident notification timing, data location, and how customer data is deleted at contract end.

The low initial price excludes or leaves unclear recurring cloud charges, licenses, taxes, and optional work. Request a comparable multi-year total-cost schedule and written response commitments.

End of fictional proposal