Fictional Supplier Proposal

Procurement platform implementation · Harborlight Systems

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Mature security evidence and service operations; higher recurring fees; phased rollout across regions.

2. Proposed Solution and Technical Capability

Harborlight offers a managed cloud platform with regional deployment options, documented REST APIs, single sign-on, and centralized monitoring. Workloads are separated by environment and protected with network policies. Confirm data residency, recovery-time objectives, and integration throughput.

3. Implementation Plan

A 26-week rollout begins with a pilot business unit, followed by two regional waves and service transition. Go/no-go criteria, rollback steps, and two-week stabilization periods are planned for each wave. The schedule depends on local data-owner availability.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The quoted implementation is USD 520,000 with annual platform and operations fees of USD 88,000. The estimate includes a pilot and two rollout waves; premium analytics and extra regions are optional. Review renewal terms, overage pricing, taxes, and data export fees.

5. Security, Compliance, and Risk Controls

Harborlight reports SOC 2 Type II coverage, encryption at rest and in transit, privileged-access monitoring, and tested backups. Penetration-test findings are summarized under NDA. Validate report scope and period, subprocessors, deletion commitments, and customer audit rights.

6. Support Model and Experience

The service includes 24/7 critical-incident intake, a 45-minute response target, a named service manager, and monthly availability reporting. Four comparable enterprise references are available. Clarify resolution targets, service credits, maintenance notice, and escalation contacts.

7. Due Diligence Notes and Assumptions

The following questions are illustrative review prompts. They are not verified supplier claims and should be resolved with documentary evidence during procurement.

The regional rollout should confirm residency requirements, traffic profiles, recovery targets, network connectivity, localization needs, and dependencies for each business unit before the pilot begins.

For each rollout wave, require go/no-go sign-off, reconciled migration totals, user training records, tested rollback steps, availability monitoring, and evidence that backups can be restored.

The recurring subscription is higher than several alternatives. Validate user and storage bands, regional add-on fees, renewal increases, premium analytics costs, exit assistance, and data-export terms.

End of fictional proposal