Fictional Supplier Proposal

Procurement platform implementation · Orbit Digital

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Strong experience and references; vague integration plan; medium pricing.

2. Proposed Solution and Technical Capability

Orbit proposes a modern cloud-native platform with scalable services and a broad integration catalogue. The response does not identify the exact interface mapping, API ownership, or migration sequence for the requested systems.

3. Implementation Plan

A 20-week delivery is proposed with monthly checkpoints. The team includes senior consultants and a delivery manager. Staffing levels by phase and risk mitigations for integration dependencies are not detailed.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The indicative price is USD 365,000 implementation and USD 60,000 annual operations. Several assumptions are listed, but data migration and premium support are priced as later options.

5. Security, Compliance, and Risk Controls

Orbit describes encryption, access reviews, privacy training, and central audit logging. A SOC 2 report and penetration-test summary can be shared during due diligence; control ownership is not mapped in detail.

6. Support Model and Experience

A named customer-success manager, 24/7 critical support, and a one-hour response target are offered. Orbit reports fifteen years of experience and five relevant enterprise references.

7. Due Diligence Notes and Assumptions

The following questions are illustrative review prompts. They are not verified supplier claims and should be resolved with documentary evidence during procurement.

The platform description is broad; a design workshop should produce a system-by-system interface map, named API owners, data-flow diagrams, error handling, and a migration sequence before the build is committed.

Request a phase-based staffing plan, written acceptance criteria, a dependency register, a sample rollback runbook, and the exact evidence available from the security review.

The indicative implementation price excludes some migration and premium-support options. Ask for renewal uplifts, usage limits, data-export fees, and a fully priced support schedule for the expected service period.

End of fictional proposal