Fictional Supplier Proposal

Procurement platform implementation · BrightPath Tech

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Lowest price and fast timeline; weak compliance detail and limited experience.

2. Proposed Solution and Technical Capability

The solution connects to existing systems through APIs and a hosted platform. Capacity can be increased as required. Detailed architecture diagrams and integration test evidence will be supplied after award.

3. Implementation Plan

BrightPath proposes a ten-week implementation with a small delivery team. The schedule includes configuration and launch but does not describe formal milestones, staffing allocation, or a contingency plan.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The estimated total is USD 210,000. The short quote does not separate recurring cloud costs, optional work, taxes, or third-party licensing assumptions.

5. Security, Compliance, and Risk Controls

The platform uses standard access controls. The proposal does not specify encryption standards, audit retention, independent certifications, privacy controls, or incident response procedures.

6. Support Model and Experience

Email support is available during business hours. BrightPath has two years of company history and one small-business reference; no response-time commitment is stated.

End of fictional proposal