# Fictional Supplier Proposal

## Procurement platform implementation · Apex Systems

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

# 1. Executive Summary

Strong technical design and security; higher price; moderate delivery schedule.

# 2. Proposed Solution and Technical Capability

A modular cloud architecture uses documented APIs, a scalable event-driven integration layer, and an auditable migration path. The proposed platform supports redundancy, monitoring, and future growth.

# 3. Implementation Plan

A discovery phase is followed by a prototype, staged migration, and acceptance testing over 24 weeks. A named project lead and six engineers provide weekly milestones. The risk plan covers migration rollback and integration dependencies.

## Illustrative milestones

| Milestone | Target |
| --- | --- |
| Discovery and design | Weeks 1–4 |
| Build and integration | Weeks 5–14 |
| Acceptance and handover | Final phase |

# 4. Commercial Value

The fixed implementation fee is USD 480,000, plus an estimated USD 72,000 annual cloud cost. Assumptions and optional services are itemized; taxes and third-party licenses are excluded.

# 5. Security, Compliance, and Risk Controls

Security controls include encryption in transit and at rest, role-based access, annual penetration testing, audit logging, and a documented incident response plan. ISO 27001 certification is maintained.

# 6. Support Model and Experience

24/7 priority-one support has a one-hour response SLA. Apex cites three enterprise references and twelve years of delivery experience.

*End of fictional proposal*