Fictional Supplier Proposal

Procurement platform implementation · NexaWorks

This synthetic document is created solely for the Agentic RFP Evaluation classroom project. All suppliers, people, prices, and claims are fictional.

1. Executive Summary

Balanced proposal; strongest implementation plan and support model.

2. Proposed Solution and Technical Capability

A containerized service integrates with the client API gateway and identity provider. Horizontal scaling, API versioning, observability, and a staged data migration are documented. A load-test plan is included.

3. Implementation Plan

A 16-week roadmap defines discovery, design, two delivery increments, user acceptance, and handover. The proposal names a project manager, architect, security lead, and six engineers. A RAID log, weekly steering meetings, and rollback milestones address delivery risk.

Illustrative milestones

Milestone	Target
Discovery and design	Weeks 1–4
Build and integration	Weeks 5–14
Acceptance and handover	Final phase

4. Commercial Value

The proposal estimates USD 350,000 implementation and USD 54,000 annual hosting. A line-item table identifies travel, taxes, support tiers, and third-party license assumptions.

5. Security, Compliance, and Risk Controls

Controls include TLS encryption, managed keys, SSO, least-privilege roles, immutable audit logs, data-retention settings, and a 72-hour incident notification target. SOC 2 Type II evidence is available under NDA.

6. Support Model and Experience

NexaWorks offers 24/7 on-call support with a 30-minute critical-incident response SLA. The proposal includes a transition plan, quarterly service reviews, four comparable references, and eight years of experience.

End of fictional proposal